

CLAY MADDEN  
MAYOR

**City of Mandeville**  
"THE HEART OF THE OZONE BELT"



CITY COUNCIL

**SCOTT G. DISCON**  
*COUNCIL CHAIRMAN*  
**JASON ZUCKERMAN**  
*AT-LARGE*

**CYNTHIA STRONG-THOMPSON**  
*DISTRICT I*

**KEVIN VOGELTANZ**  
*DISTRICT II*

**JILL MCGUIRE**  
*DISTRICT III*

**ADDENDUM NO. 1**

TO: All Plan Holders

PROJECT: Mandeville Seawall Repairs Project Segment 1

CITY PROJECT NO.: 100.21.019

DATE: January 20, 2025

FROM: RuthAnn Chadwick, CPPB

Purchasing Agent and Contracts Administrator

**SUBJECT: Postponement of Pre-Bid Meeting, Revised Inquiry Deadline, and Bid Deadline Confirmation**

This addendum serves as official notice of the following updates to the Mandeville Seawall Repairs Project Segment 1 (City Project No. 100.21.019):

**1. Postponement of Pre-Bid Meeting**

Due to weather concerns, including winter storm warnings across the area, the Pre-Bid Meeting originally scheduled for Thursday, January 23, 2025, at 10:00 A.M. at the Mandeville Public Works Building has been postponed. The new date and time are as follows:

**New Date and Time:**

Thursday, January 30, 2025, at 10:00 A.M.

Location: Mandeville Public Works Building

1100 Mandeville High Boulevard

Mandeville, LA 70471

**2. Revised Inquiry Deadline**

All inquiries related to this project must now be submitted no later than Tuesday, February 4, 2025.

**3. Bid Deadline Confirmation**

The bid deadline remains unchanged. Bids must be submitted no later than Wednesday, February 12, 2025, at 11:00 A.M.

Please acknowledge receipt of this Addendum No. 1 by noting it on the Louisiana Uniform Public Work Bid Form as part of the official bid documents.

Thank you for your attention to this matter. We look forward to your participation in this project.

Sincerely,

RuthAnn Chadwick, CPPB  
Purchasing Agent and Contracts Administrator  
City of Mandeville  
rchadwick@mandeville.gov  
(985) 624-3107

-END OF ADDENDUM 1-